# SECTION 00 0110 TABLE OF CONTENTS

#### **DRAWINGS**

A001 TITLE SHEET A002 CODE DATA

A003 LIFE SAFETY PLANS
A004 OHFA DACF FORM
A005 OHFA DACF FORM
A006 OHFA DACF FORM

#### CIVIL

C001 SITE SURVEY

C100 SITE CLEARING PLAN C200 SITE UTILITY PLAN C300 SITE PAVING PLAN

C301 SITE LAYOUT PLAN

C400 STORM SEWER AND GRADING PLAN
C500 EROSION CONTROL NARRATIVE
C501 EROSION CONTROL DETAILS

C600 SITE DETAILS C601 SITE DETAILS C602 SITE DETAILS

#### **LANDSCAPE**

L100 LANDSCAPE PLAN

L101 DETAILS

#### **ARCHITECTURAL**

A101 FIRST FLOOR PLAN

A101A FIRST FLOOR DIMENSIONAL PLAN

A102 SECOND FLOOR PLAN

A102A SECOND FLOOR DIMENSIONAL PLAN

A103 THIRD FLOOR PLAN

A103A THIRD FLOOR DIMENSIONAL PLAN

A104 FIRST FLOOR RCP A105 SECOND FLOOR RCP A106 THIRD FLOOR RCP

A107 ROOF PLAN

A201 EXTERIOR ELEVATIONS
A202 EXTERIOR ELEVATIONS
A203 BUILDING SECTION
A301 ELEVATOR SECTION
A302 STAIR PLANS & DETAILS

A303 STAIR SECTIONS A401 WALL SECTIONS

A402 WALL SECTION & TOWER DETAILS

A403 WALL SECTION & DETAILS
A404 CANOPY & AIR SEAL DETAILS
A501 ONE BEDROOM PLANS

A502 TWO BEDROOM PLANS
A503 THREE BEDROOM PLANS
A504 INTERIOR ELEVATIONS
A505 INTERIOR ELEVATIONS

A506 ENLARGED COMMON AREA PLANS A507 ENLARGED COMMON AREA PLANS

A508	INTERIOR ELEVATIONS
1004	

A601 PARTITION TYPES

A602 DOOR & WINDOW SCHEDULE

A603 WINDOW SCHEDULE & DETAILS

A604 DOOR DETAILS

A605 UL ASSEMBLIES

A606 UL ASSEMBLIES

A607 UL ASSEMBLIES

A608 UL ASSEMBLIES

A609 UL ASSEMBLIES

A610 UL ASSEMBLIES

A611 UL ASSEMBLIES

A612 UL ASSEMBLIES

A613 UL ASSEMBLIES A701 FINISH SCHEDULES

A702 FINISH LEGEND

A703 FIRST FLOOR FINISH PLAN

A704 SECOND FLOOR FINISH PLAN

A705 THIRD FLOOR FINISH PLAN

A801 INTERIOR SIGNAGE PLANS

A802 INTERIOR SIGNAGE PLANS

A803 MONUMENT SIGN

#### **STRUCTURAL**

S000	GENERAL	NOTES

S001 SPECIAL INSPECTIONS

S100 FOUNDATION PLAN

S101 2ND FLOOR FRAMING PLAN

S102 3RD FLOOR FRAMING PLAN

S103 ROOF FRAMING PLAN

S200 FOUNDATION SECTIONS

S300 FRAMING DETAILS

S301 FRAMING DETAILS

S302 FRAMING DETAILS

S303 DETAILS AND SCHEDULES

#### **PLUMBING**

D004	DLDO MOTEO	LECENDO	COLIEDIU EC
P001	PLBG NOTES.	LEGENDO.	OCHEDOLEO

P101 FIRST FLOOR PLAN – PLUMBING

P102 SECOND FLOOR PLAN - PLUMBING

P103 THIRD FLOOR PLAN – PLUMBING

P201 TYPICAL ONE BEDROOM PLANS

P202 TYPICAL TWO BEDROOM PLANS

P203 TYPICAL THREE BEDROOM PLANS

P301 PLUMBING DETAILS

P302 PLUMBING DETAILS

P401 PLUMBING ISOMETRICS

#### **FIRE PROTECTION**

FS001	FIRE SUPP. NOTES, LEGENDS
FS101	FIRST FLOOR PLAN - FIRE SUPP.
FS102	SECOND FLOOR PLAN - FIRE SUPP.
EQ103	THIRD ELOOP DLAN - EIDE SLIDD

#### **MECHANICAL**

IVIL OI IA	MICAL
H001	HVAC GEN NOTES AND LEGENDS
H101	FIRST FLOOR PLAN – HVAC
H102	SECOND FLOOR PLAN – HVAC
H103	THIRD FLOOR PLAN – HVAC
H201	TYPICAL ONE BEDROOM PLANS
H202	TYPICAL TWO BEDROOM PLANS
H203	TYPICAL THREE BEDROOM PLANS
H301	HVAC SCHEDULES
H401	DETAILS, TEMP. CONTROLS - HVAC

#### ELECTRICAL

H402 HVAC DETAILS

<u>(ICAL</u>
NOTES & LEGENDS – ELECTRICAL
SITE PLAN – ELECTRICAL
LIGHTING - FIRST FLOOR - ELEC.
LIGHTING - SECOND FLOOR - ELEC.
LIGHTING - THIRD FLOOR - ELEC.
POWER - FIRST FLOOR - ELEC.
POWER - SECOND FLOOR - ELEC.
POWER - THIRD FLOOR - ELEC.
SYSTEMS - FIRST FLOOR - ELEC.
SYSTEMS - SECOND FLOOR - ELEC.
SYSTEMS - THIRD FLOOR - ELEC.
TYPICAL ONE BEDROOM - ELEC.
TYPICAL TWO BEDROOM - ELEC.
TYPICAL THIRD BEDROOM - ELEC.
POWER RISER DIAGRAMS - ELEC.
SCHEDULES – ELECTRICAL
SCHEDULES – ELECTRICAL
DETAILS – ELECTRICAL
DETAILS – ELECTRICAL
DETAILS - ELECTRICAL
DETAILS – ELECTRICAL

# **SPECIFICATIONS**

# <u>DIVISION 00 – PROCUREMENT AND CONTRACTING REQUIREMENTS</u>

00 0110	Table of Contents
00 7315	Retainage Requirements

# **DIVISION 01 – GENERAL REQUIREMENTS**

01 1000	Summary
01 2000	Price and Payment Procedures
01 2500	Contract Modification Procedures
01 3000	Administrative Requirements
	Submittal Stamp Example
01 3216	Construction Progress Schedule
01 3300	Submittal Procedures
01 4000	Quality Requirements
01 4126	Permit Requirements
01 4200	Reference Standards
01 4216	Definitions
01 5000	Temporary Facilities and Controls
01 5713	Temporary Erosion and Sediment Control

Greater Dayton Premier Management

00 0110 - 3

TABLE OF CONTENTS

01 5721	Indoor Air Quality Controls
01 6000	Product Requirements
01 6116	Volatile Organic Compound (VOC) Content Restrictions
01 7000	Execution and Closeout Requirements
01 7419	Construction Waste Management and Disposal
01 7800	Closeout Submittals
01 7900	Demonstration and Training
01 8113	Sustainable Design Requirements
	Home Energy Rating System (HERS) Analysis

# **DIVISION 02 – EXISTING CONDITIONS – NOT USED**

# **DIVISION 03 – CONCRETE**

03 2000	Concrete Reinforcing
03 3000	Cast-In-Place Concrete
03 5400	Cementitious Underlayment

# **DIVISION 04 - MASONRY**

04 2200	Concrete Unit Masonry
04 2201	Clay Brick Masonry
04 7200	Cast Stone Masonry

# **DIVISION 05 - METALS - NOT USED**

# **DIVISION 06 - WOOD, PLASTICS, AND COMPOSITES**

06 0500	Common Work Results for Wood, Plastic, and Composites
06 1000	Rough Carpentry
06 1600	Sheathing
06 1715	Engineered Structural Wood
06 1753	Shop-Fabricated Wood Trusses
06 2000	Finish Carpentry
06 4023	Interior Architectural Woodwork
06 6640	Decorative Columns

#### **DIVISION 07 - THERMAL AND MOISTURE PROTECTION**

<u> </u>	// 111E1XIII/XE / XIXB   III O I O I X
07 0500	Common Work Results for Thermal and Moisture Protection
07 2100	Thermal Insulation
07 2500	Weather Barriers
07 3113	Asphalt Shingles
07 4600	Vinyl Siding
07 4646	Fiber Cement Siding
07 6200	Sheet Metal Flashing and Trim
07 7123	Manufactured Gutters and Downspouts
07 8400	Firestopping
07 9200	Joint Sealants

# DIVISION 08 – OPENINGS

08 0500	Common Work Results for Openings
08 1113	Hollow Metal Doors and Frames
08 1416	Flush Wood Doors
08 1614	Molded Panel Interior Doors
08 3113	Access Doors and Frames
08 3313	Coiling Counter Doors
08 4313	Aluminum-Framed Storefronts
08 5313	Vinyl Windows
08 7100	Door Hardware

Germantown Crossing TC Project No.: 82-A-21

Greater Dayton Premier Management

	,			
08 7101	Door Hardware Schedule			
08 7113	Automatic Door Operators			
08 8000	Glazing			
08 9100	Louvers			
	09 – FINISHES			
09 0500 09 0561	Common Work Results for Finishes Common Work Results for Flooring Preparation			
09 0301	Gypsum Board Assemblies			
09 3000	Tiling			
09 6500	Resilient Flooring			
09 6813	Tile Carpeting			
09 8100	Acoustical Insulation			
09 9000	Painting and Coating			
09 9000.1	Painting Schedule			
DIVISION	10 - SPECIALTIES			
10 0500	Common Work Results for Specialties			
10 1400	Signage			
10 2600	Wallcovering			
10 2601	Door, Wall & Corner Guards			
10 2800 10 4400	Toilet, Bath, and Laundry Accessories Fire Extinguishers			
10 5523	Mail Boxes			
10 5623	Wire Storage Shelving			
D1//01011				
11 3100	11 – EQUIPMENT  Posidential Appliances			
11 8227	Residential Appliances Waste Compactors			
11 0227	Waste Compactors			
DIVISION	12 – FURNISHINGS			
12 2100	Window Blinds			
12 3530	Residential Casework			
12 3661	Quartz Countertops			
DIVISION	13 – SPECIAL CONSTRUCTION – NOT USED			
	14 – CONVEYING EQUIPMENT			
14 2000 14 9100	Passenger Elevations Facility Chutes			
14 3100	r dointy offices			
<b>DIVISON 2</b>	21 – FIRE PROTECTION			
21 0500	Common Work Results for Fire Suppression			
21 0501	Basic Mechanical Materials and Methods for Fire Protection			
21 0517	Sleeves and Sleeve Seals for Fire Suppression			
21 0518 21 0519	Escutcheons for Fire Suppression Piping  Meters and Gages for Fire Suppression Piping			
21 0519	Hangers and Supports for Fire Suppression Piping and Equipment			
21 0553	Identification for Fire Suppression Piping and Equipment			
21 1119	Fire Department Connections			
21 1313	Wet-Pipe Sprinkler Systems			
DIVISION 22 – PLUMBING				
22 0500	Common Work Results for Plumbing			
22 0513	Common Electrical Requirements for Plumbing			
22 0519	Meters and Gages for Plumbing Piping			

Greater Dayton Premier Management Germantown Crossing TC Project No.: 82-A-21

	0523	General Duty Valves and Strainers
	0529	Hangers and Supports for Plumbing Piping and Equipment
	0553	Identification for Plumbing Piping and Equipment
	0700	Pipe Insulation
	1120	Plumbing Piping
		Inline, Domestic Water Pumps
	1429	Sump Pumps
	3300 4400	Electric, Domestic Water Heaters Plumbing Fixtures
	4400	Trumbing Fixtures
		<u>3 – HVAC</u>
	0500	Common Work Results for HVAC
	0513	Common Motor Requirements for HVAC Equipment
	0529	Hangers and Supports for HVAC Piping and Equipment
	0593	Testing, Adjusting & Balancing for HVAC
	0713	Duct Insulation
	2300	Refrigerant Piping
	3113	Metal Ducts
	3300	Air Duct Accessories
	3423	HVAC Power Ventilators
	3713	Diffusers, Registers, and Grilles
	5400	Furnaces
		Packaged Terminal Air-Conditioners, Through-Wall Units
	8119	Environmental Conditioning Units
23	8239.19	Wall and Ceiling Unit Heaters
<u>ال</u>	ISION 2	<u>6 – ELECTRICAL</u>
26	0500	Common Work Results for Electrical
	0501	Common Electrical Materials and Methods
	0519	Low-Voltage Electrical Power Conductors and Cables
	0526	Grounding and Bonding for Electrical Systems
	0529	Hangers and Supports for Electrical Systems
	0533	Raceways and Boxes for Electrical Systems
	0543	Underground Ducts and Raceways for Electrical Systems
	0544	Sleeves and Sleeve Seals for Electrical Raceways and Cabling
	0553	Identification for Electrical Systems
		Short-Circuit Studies
		Coordination Studies
		Arc-Flash Hazard Analysis
	2316	Utility Service Connection Cabinet
	2416 2726	Panelboards Wiring Dovices
	2813	Wiring Devices Fuses
_	2816	Enclosed Switches
	2913	Manual Motor Controllers
	4313	Surge Protection for Low-Voltage Electrical Power Circuits
	5119	LED Interior Lighting
	5213	Emergency and Exit Lighting
	5613	Lighting Poles and Standards
	5619	LED Exterior Lighting
<b>D</b> 11		C FLECTRONIC CAFETY AND OFCUBITY

# <u>DIVISION 28 – ELECTRONIC SAFETY AND SECURITY</u> 28 4621 Addressable Fire Alarm Systems

# DIVISION 31 – EARTHWORK 31 1000 Site Clearing

Germantown Crossing TC Project No.: 82-A-21 31 2000 Earthwork for Utilities

# **DIVISON 32 – EXTERIOR IMPROVEMENTS**

32 1216	Hot-Mix Asphalt Paving
32 1313	Concrete Pavement
32 1360	Pavement Joint Sealants
32 3113	Chain Link Fences and Gates
32 9200	Lawns and Grasses

# **DIVISION 33 – UTILITIES**

33 3100	Domestic Water- Private Fire Service Mains
33 3200	Natural Gas Service Piping
33 4100	Storm Sewerage
33 5100	Sanitary Sewerage

# **END OF TABLE OF CONTENTS**

Greater Dayton Premier Management Germantown Crossing TC Project No.: 82-A-21